



पाणिनी गाउँपालिका

गाउँ कार्यपालिकाको कार्यालय

दुर्गापाँते, अर्घाखाँची
५ नं. प्रदेश, नेपाल

पत्र संख्या/Ref. No.: ०७६/७७

चलानी नम्बर/Dispatch No.:

मिति/Date: २०७६/१२/२०

बोलपत्र दाखिला गर्ने म्याद थप सम्बन्धि जरुरी सूचना ।

यस कार्यालयबाट मिति २०७६/११/१४ गते राष्ट्रिय दैनिक पत्रिकामा प्रकाशित सूचना अनुसार तपशिल बमोजिमका निर्माण कार्यहरुको E-bidding Submission गर्ने अन्तिम म्याद मिति २०७६/१२/१४ गते दिनको १२ बजे सम्म रहेकोमा सार्वजनिक खरिद अनुगमन कार्यालय काठमाण्डौको मिति २०७६/१२/११ गते र मिति २०७६/१२/१७ गतेको प्रकाशित सूचना तथा यस कार्यालयको मिति २०७६/१२/१९ गतेको निर्णयानुसार उल्लेखित कार्यहरुको E-bidding Submission गर्ने अन्तिम म्याद तपशिल बमोजिम थप गरिएको ब्यहोरा सम्बन्धित सबैको जानकारीको लागि यो सूचना प्रकाशित गरिएको छ ।

तपशिल:

S.N.	IFB No. / Contract No.	Project Description	Bid Security	Bid Document Fee	Bid Submission and Opening Date	Remarks
1	Panini/NCB/Works/03/076-77	Panena Daha Bhautik Purbadhar Nirmaan	NRs. 1,25,000	NRs. 3,000	2076/12/30 at 12:00 Noon & 2076/12/30 at 1:00 PM	Estimated Amount including VAT NRs. 48,87,540.65
2	Panini/NCB/Goods/04/076-77	Supply of Blue Colored CGI sheet 26 gauze 0.41mm (heavy)	NRs. 2,25,000	NRs. 3,000	2076/12/30 at 12:00 Noon & 2076/12/30 at 2:30 PM	

२०७६/१२/२०

मधुकृष्ण पौड्याल
प्रमुख प्रशासकीय अधिकृत
प्रमुख प्रशासकीय अधिकृत